United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

EPA

Work Assignment Number
2-04

D Other

D Amendment Number:

Contract Number
EP-W-10-016

Contract Period 08/09/2010 To 07/31/2015

1

Base Option Period Number

Title of Work Assignment/SF Site Name

Revisions to the SCDM

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

Purpose: Work Assignment D Work Assignment Close-Out Period of Performance

D Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013
Comments:

The purpose of this action is to initiate new work assignment 2-04 entitled "Revisions to the Superfund Chemical Data

Matrix" for Option Pd 1 and adds 4,833 hours of Level of Effort.
accordance with the Contract.
will be valid under the Option Period WA.

The Contractor shall submit a Work Plan in
Contractor shall be advised that Technical Direction provided under the Base Period WA

Accounting and Appropriations Data

D Superfund

Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

SFO
(Max 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) (Max 4) Code (Max 6) (Max 7) (Max 9) (Max 4) (Max 8) (Max 7)
1
2
3
4
5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: O
08/09/2010 Te 07/31/2015
This Action: 4,833
Total: 4,833
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name David Yogi Branch/Mail Code:
Phone Number 703-347-8835
(Signature) (Date) FAX Number:
Project Officer Name Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official N\ame Brian Nelson-Palmer Branch/Mail Code:
Phone Number: 202-564-6190
(Signature) (Date) FAX Number:
Contracting Official Name Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




Performance Work Statement
Work Assignment Number: 2-04

I. ADMINISTRATIVE
A. Title: Revisions to the Superfund Chemical Data Matrix

B. Work Assignment Manager:  David Yogi
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 347-8835, Fax (703) 603-9119
e-mail: yogi.david@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9119
e-mail: myers.robert@epa.gov

C. OBJECTIVE

This work assignment provides technical support to the EPA in the Agency's effort to revise
values included in the Superfund Chemical Data Matrix (SCDM). The tasks included in the
work assignment are conforming changes to align SCDM values with current science associated
with the 2003 Regional Screening Levels for Chemical Contaminants at Superfund Sites.

D. BACKGROUND

The Superfund Chemical Data Matrix (SCDM) is a source for factor values and benchmark
values applied when evaluating potential National Priorities List (NPL) sites using the Hazard
Ranking System (HRS). Factor values are part of the HRS mathematical equation for
determining the relative threat posed by a hazardous waste site and reflect hazardous substance
characteristics, such as toxicity and persistence in the environment, substance mobility and
potential for bioaccumulation. Benchmarks are environment or health-based substance
concentration limits developed by or used in other EPA regulatory programs. SCDM contains
HRS factor values and benchmark values for hazardous substances that are frequently found at
sites evaluated using the HRS, as well as the physical, chemical, and radiological data used to
calculate those values.

On January 28, 2004, the EPA released an updated SCDM with many revisions to the HRS
factor values and benchmarks. These revisions were necessary both because of updates in the



SCDM procedures used to assign HRS factor values and benchmarks and because of revisions to
pertinent standards and criteria for individual hazardous substances and their associated
characteristics.

Work Assignment 2-01, Task 7, provides for periodic evaluation and/or updates of SCDM values
for particular substances. Under that task, EPA recently requested an update of 50 volatile
contaminants. However, EPA has since determined that the remaining approximately 170
substance values need to be updated. Since this effort has outgrown the original intent of WA 2-
01, Task 7, EPA is initiating this new work assignment to cover the full approximately 220
SCDM updates. Periodic evaluations and/or updates of individual substances during QA review
of HRS documentation records will continue to be performed under WA 2-01, Task 7, as needed.

E. Quality Assurance:

The tasks in this assignment require the use of secondary data. Collection, use and analysis of
data will governed by procedures described in a quality assurance project plan (QAPP) and
consistent with the Agency’s quality assurance (QA) requirements. The project specific quality
assurance requirements must be addressed in the monthly progress reports.

IL. TASK DETAIL
The contractor shall perform the following tasks:

Task 0 — Work Plan and Budget Development

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74),
Alternate I. The work plan shall include cost estimates a description of: (a) proposed staff; (b)
the number of hours and labor classifications proposed for each task, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables. This task also includes weekly telephone conferences between the WAM and the
project manager, to coordinate and confirm task performance. The contractor shall also submit
monthly progress and financial reports pursuant clause, F.2, MONTHLY PROGRESS REPORT
(EPAAR 211-70)

Prior to initiating any action under technical direction, the EPA WAM shall ensure that the
technical direction falls within the scope of work for this Work Assignment.

Task 1 — Revision of SCDM Benchmarks
The contractor shall revise all (approximately 220) SCDM benchmarks for:
e HRS factor values (e.g., toxicity, mobility)
e SCDM contaminant benchmark values
e Physical, chemical and radiological data used to calculate SCDM values

The contractor shall evaluate and update SCDM values for particular substances by reviewing
current references and databases, searching for new data sources, reviewing risk exposure



assumptions, reviewing current algorithms and laws, and regulations/rules on benchmark-setting
criteria.

Additionally, in revising SCDM benchmarks, the contractor shall utilize human health toxicity
values from the following sources in this order:
e EPA’s Integrated Risk Information System (IRIS)
e The Provisional Peer Reviewed Toxicity Values (PPRTVs) derived by EPA's Superfund
Health Risk Technical Support Center (STSC) for the EPA Superfund program.

The Agency for Toxic Substances and Disease Registry (ATSDR) minimal risk levels
(MRLs)

The California Environmental Protection Agency (OEHHA) Office of Environmental
Health Hazard Assessment's Chronic Reference Exposure Levels (RELS) from
December 18, 2008 and the Cancer Potency Values from July 21, 2009.

PPRTYV appendix screening toxicity values.

The EPA Superfund program's Health Effects Assessment Summary (HEAST).

Finally, the contractor shall also develop benchmarks for air inhalation exposures for all SCDM
contaminants using a methodology which is consistent with the Risk Assessment Guidance for
Superfund (RAGS), Part F, 2009, which uses neither body weight nor inhalation rates.

1. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the Work Assignment.

Deliverable Due Date
Task 0: Work Plan Within 20 days after receipt of Work Assignment.
Monthly Progress Report 15" of each month.

Task 1: Revise SCDM Benchmarks Will be specified by WAM .
Support

1IV. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher



Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0
Preferred chart format: MS Excel/Access for tables



APPENDIX A

EPA Work Assignment Manager (WAM):

Has overall responsibility for monitoring contractor performance on Work Assignment;
also provides written technical direction.

Task Monitors:
SARDB SCDM Coordinator: The Headquarters contractors will interface with the Site

Assessment and Remedy Decisions Branch SCDM coordinator to discuss technical issues
related to the aforementioned conforming changes to SCDM.

SARDB SCDM Coordinator Contact Information: Dave Crawford, Ph: (703) 603-8891,
crawford.dave@epa.gov
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Performance Work Statement
Work Assignment Number: 2-04

I. ADMINISTRATIVE
A. Title: Revisions to the Superfund Chemical Data Matrix

B. Work Assignment Manager:  David Yogi
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 347-8835, Fax (703) 603-9119
e-mail: yogi.david@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9119
e-mail: myers.robert@epa.gov

C. OBJECTIVE

This work assignment provides technical support to the EPA in the Agency's effort to revise
values included in the Superfund Chemical Data Matrix (SCDM). The tasks included in the
work assignment are conforming changes to align SCDM values with current science associated
with the 2003 Regional Screening Levels for Chemical Contaminants at Superfund Sites.

D. BACKGROUND

The Superfund Chemical Data Matrix (SCDM) is a source for factor values and benchmark
values applied when evaluating potential National Priorities List (NPL) sites using the Hazard
Ranking System (HRS). Factor values are part of the HRS mathematical equation for
determining the relative threat posed by a hazardous waste site and reflect hazardous substance
characteristics, such as toxicity and persistence in the environment, substance mobility and
potential for bioaccumulation. Benchmarks are environment or health-based substance
concentration limits developed by or used in other EPA regulatory programs. SCDM contains
HRS factor values and benchmark values for hazardous substances that are frequently found at
sites evaluated using the HRS, as well as the physical, chemical, and radiological data used to
calculate those values.

On January 28, 2004, the EPA released an updated SCDM with many revisions to the HRS
factor values and benchmarks. These revisions were necessary both because of updates in the



SCDM procedures used to assign HRS factor values and benchmarks and because of revisions to
pertinent standards and criteria for individual hazardous substances and their associated
characteristics.

In 2011, EPA determined that factor values and benchmarks for approximately 220 substances
listed in SCDM needed to be reviewed, and if necessary, revised. This work assignment covers
this one time review and revision effort that was begun under work assignment 1-04. Work
Assignment 2-01, Task 7, will provide for periodic evaluation and/or updates of SCDM values
for individual substances as was previously done under work assignment 1-01.

This work assignment also provides for continued development and completion of a modernized
and updated SCDM data management tool that was initiated under work assignment 1-04. The
current SCDM tool is nearing the end of the support lifecycle of its software platforms and will
soon be unusable in its current state.

E. Quality Assurance:

The tasks in this assignment require the use of secondary data. Collection, use and analysis of
data will governed by procedures described in a quality assurance project plan (QAPP) and
consistent with the Agency’s quality assurance (QA) requirements. The project specific quality
assurance requirements must be addressed in the monthly progress reports.

IL. TASK DETAIL
The contractor shall perform the following tasks:

Task 0 — Work Plan and Budget Development

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74),
Alternate I. The work plan shall include cost estimates a description of: (a) proposed staff; (b)
the number of hours and labor classifications proposed for each task, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables. This task also includes weekly telephone conferences between the WAM and the
project manager, to coordinate and confirm task performance. The contractor shall also submit
monthly progress and financial reports pursuant clause, F.2, MONTHLY PROGRESS REPORT
(EPAAR 211-70)

Prior to initiating any action under technical direction, the EPA WAM shall ensure that the
technical direction falls within the scope of work for this Work Assignment.

Task 1 — Revision of SCDM Benchmarks
The contractor shall revise all (approximately 220) SCDM benchmarks for:
e HRS factor values (e.g., toxicity, mobility)
e SCDM contaminant benchmark values
e Physical, chemical and radiological data used to calculate SCDM values



The contractor shall evaluate and update SCDM values for particular substances by reviewing
current references and databases, searching for new data sources, reviewing risk exposure
assumptions, reviewing current algorithms and laws, and regulations/rules on benchmark-setting
criteria.

Additionally, in revising SCDM benchmarks, the contractor shall utilize human health toxicity
values from the following sources in this order:
e EPA’s Integrated Risk Information System (IRIS)
e The Provisional Peer Reviewed Toxicity Values (PPRTVs) derived by EPA's Superfund
Health Risk Technical Support Center (STSC) for the EPA Superfund program.

The Agency for Toxic Substances and Disease Registry (ATSDR) minimal risk levels
(MRLs)

The California Environmental Protection Agency (OEHHA) Office of Environmental
Health Hazard Assessment's Chronic Reference Exposure Levels (RELS) from
December 18, 2008 and the Cancer Potency Values from July 21, 2009.

PPRTYV appendix screening toxicity values.

The EPA Superfund program's Health Effects Assessment Summary (HEAST).

Finally, the contractor shall also develop benchmarks for air inhalation exposures for all SCDM
contaminants using a methodology which is consistent with the Risk Assessment Guidance for
Superfund (RAGS), Part F, 2009, which uses neither body weight nor inhalation rates.

Task 2 — Modernization and Update of SCDM Data Management Tool

The contractor shall modernize and update the SCDM data management tool, incorporating the
updated values and equations generated under Task 1. The contractor shall provide a detailed
schedule showing projected completion dates for requirements analysis, development, data
conversion and testing, and deployment. The contractor shall assume that the requirements for
the modernized data management tool will not include significant functionality enhancements
from the current SCDM tool

II1. SCHEDULE OF DELIVERABLES
The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the Work Assignment.
Deliverable Due Date
Task 0: Work Plan Within 20 days after receipt of Work Assignment.
Monthly Progress Report ~ 15% of each month.

Task 1: Revise SCDM Benchmarks December 31, 2012.



Support
Task 2: Detailed Schedule Within 20 days after receipt of Work Assignment.

Completed SCDM Data December 31, 2012.
Management Tool

1IV. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

Preferred chart format: MS Excel/Access for tables



APPENDIX A

EPA Work Assignment Manager (WAM):

Has overall responsibility for monitoring contractor performance on Work Assignment;
also provides written technical direction.

Task Monitors:
SARDB SCDM Coordinator: The Headquarters contractors will interface with the Site

Assessment and Remedy Decisions Branch SCDM coordinator to discuss technical issues
related to the aforementioned conforming changes to SCDM.
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Performance Work Statement
Revised December 2012 to Add Task 3
Work Assignment Number: 2-04

I. ADMINISTRATIVE
A. Title: Revisions to the Superfund Chemical Data Matrix

B. Work Assignment Manager:  David Yogi
US EPA
OSRTT (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 347-8835, Fax (703) 603-9119
e-mail: yogi.david@epa.gov

Alternate Work Assignment Manager: Robert Myers
US EPA
OSRTI (5204P)
1200 Pennsylvania Ave. NW
Washington DC, 20460
Work: (703) 603-8851, Fax (703) 603-9119

e-mail: myers.robert@epa.gov

C. OBJECTIVE

This work assignment provides technical support to the EPA in the Agency's effort to revise
values included in the Superfund Chemical Data Matrix (SCDM). The tasks included in the
work assignment are conforming changes to align SCDM values with current science associated
with the 2003 Regional Screening Levels for Chemical Contaminants at Superfund Sites.

D. BACKGROUND

The Superfund Chemical Data Matrix (SCDM) is a source for factor values and benchmark
values applied when evaluating potential National Priorities List (NPL) sites using the Hazard
Ranking System (HRS). Factor values are part of the HRS mathematical equation for
determining the relative threat posed by a hazardous waste site and reflect hazardous substance
characteristics, such as toxicity and persistence in the environment, substance mobility and
potential for bioaccumulation. Benchmarks are environment or health-based substance
concentration limits developed by or used in other EPA regulatory programs. SCDM contains
HRS factor values and benchmark values for hazardous substances that are frequently found at
sites evaluated using the HRS, as well as the physical, chemical, and radiological data used to
calculate those values.



On January 28, 2004, the EPA released an updated SCDM with many revisions to the HRS
factor values and benchmarks. These revisions were necessary both because of updates in the
SCDM procedures used to assign HRS factor values and benchmarks and because of revisions to
pertinent standards and criteria for individual hazardous substances and their associated
characteristics.

In 2011, EPA determined that factor values and benchmarks for approximately 220 substances
listed in SCDM needed to be reviewed, and if necessary, revised. This work assignment covers
this one time review and revision effort that was begun under work assignment 1-04. Work
Assignment 2-01, Task 7, will provide for periodic evaluation and/or updates of SCDM values
for individual substances as was previously done under work assignment 1-01.

This work assignment also provides for continued development and completion of a modernized
and updated SCDM data management tool that was initiated under work assignment 1-04. The
current SCDM tool is nearing the end of the support lifecycle of its software platforms and will
soon be unusable in its current state.

E. Quality Assurance:

The tasks in this assignment require the use of secondary data. Collection, use and analysis of
data will governed by procedures described in a quality assurance project plan (QAPP) and
consistent with the Agency’s quality assurance (QA) requirements. The project specific quality
assurance requirements must be addressed in the monthly progress reports.

II. TASK DETAIL

The contractor shall perform the following tasks:

Task 0 — Work Plan and Budget Development

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74),
Alternate I. The work plan shall include cost estimates a description of: (a) proposed staff; (b)
the number of hours and labor classifications proposed for each task, to include both prime
contractor and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables. This task also includes weekly telephone conferences between the WAM and the
project manager, to coordinate and confirm task performance. The contractor shall also submit
monthly progress and financial reports pursuant clause, F.2, MONTHLY PROGRESS REPORT
(EPAAR 211-70)

Prior to initiating any action under technical direction, the EPA WAM shall ensure that the
technical direction falls within the scope of work for this Work Assignment.

Task 1 — Revision of SCDM Benchmarks
The contractor shall revise all (approximately 220) SCDM benchmarks for:

e HRS factor values (e.g., toxicity, mobility)
e SCDM contaminant benchmark values



e Physical, chemical and radiological data used to calculate SCDM values

The contractor shall evaluate and update SCDM values for particular substances by reviewing
current references and databases, searching for new data sources, reviewing risk exposure
assumptions, reviewing current algorithms and laws, and regulations/rules on benchmark-setting
criteria.

Additionally, in revising SCDM benchmarks, the contractor shall utilize human health toxicity
values from the following sources in this order:

e EPA’s Integrated Risk Information System (IRIS)

e The Provisional Peer Reviewed Toxicity Values (PPRTVs) derived by EPA's Superfund
Health Risk Technical Support Center (STSC) for the EPA Superfund program.

e The Agency for Toxic Substances and Disease Registry (ATSDR) minimal risk levels
(MRLs)

e The California Environmental Protection Agency (OEHHA) Office of Environmental
Health Hazard Assessment's Chronic Reference Exposure Levels (RELS) from
December 18, 2008 and the Cancer Potency Values from July 21, 2009.

e PPRTYV appendix screening toxicity values.

e The EPA Superfund program's Health Effects Assessment Summary (HEAST).

Finally, the contractor shall also develop benchmarks for air inhalation exposures for all SCDM
contaminants using a methodology which is consistent with the Risk Assessment Guidance for
Superfund (RAGS), Part F, 2009, which uses neither body weight nor inhalation rates.

Task 2 — Modernization and Update of SCDM Data Management Tool

The contractor shall modernize and update the SCDM data management tool, incorporating the
updated values and equations generated under Task 1. The contractor shall provide a detailed
schedule showing projected completion dates for requirements analysis, development, data
conversion and testing, and deployment. The contractor shall assume that the requirements for
the modernized data management tool will not include significant functionality enhancements
from the current SCDM tool

Task 3 — Implementation and Maintenance of Revised SCDM Benchmarks and Data
Management Tool

Task 1 and Task 2 will terminate after deliverable submittals due by December 31*. This Task 3
will be used to follow up on and finalize the SCDM benchmark revisions and to implement the
data management tool. It is anticipated that maintenance activities after the expiration of this
work assignment will revert to WA 2-01.

The contractor shall continue to support EPA in the final revision effort of the SCDM
benchmarks. This may include follow up discussions with EPA to answer questions and
incorporating changes before the values and methodology are finalized. Once values are updated



and incorporated into the SCDM data management tool, the contractor shall provide reports to
replace those currently posted on the SCDM website. The contractor shall also coordinate with
HRS site scorers, QuickScore developers, and/or EPA developers of Regional Screening Levels
(RSLs) and Preliminary Remediation Goals (PRGs) regarding the updated SCDM values.

The contractor shall provide implementation and maintenance support for the SCDM Data
Management Tool. The contractor shall anticipate the need for user support and tool refinements
during the early months of implementation, as normal for initial startup after database
development.

III. SCHEDULE OF DELIVERABLES

The deliverables shall be due as stated below. The contractor shall provide the WAM all
deliverables and drafts in electronic format only. Electronic files must also be provided upon
completion of the Work Assignment.

Deliverable Due Date
Task 0: Work Plan Within 20 days after receipt of Work Assignment.

Monthly Progress Report 15™ of each month.

Task 1: Revise SCDM Benchmarks December 31, 2012.
Support
Task 2: Detailed Schedule Within 20 days after receipt of Work Assignment.

Completed SCDM Data December 31, 2012.
Management Tool

Task 3: Deliverable due dates will be negotiated
with contractor prior to the start of work
either verbally or via TD, issued by either
WAM or alternate.

IV. MISCELLANEOQOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)



Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file
Preferred portable format: Adobe Acrobat, version 6.0
Preferred chart format: MS Excel/Access for tables



APPENDIX A

EPA Work Assignment Manager (WAM):

Has overall responsibility for monitoring contractor performance on Work Assignment;
also provides written technical direction.

Task Monitors:
SARDB SCDM Coordinator: The Headquarters contractors will interface with the Site

Assessment and Remedy Decisions Branch SCDM coordinator to discuss technical issues
related to the aforementioned conforming changes to SCDM.




United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

EPA

Work Assignment Number
2-04

D Other

000004

Amendment Number:

Contract Number
EP-W-10-016

Base

Contract Period 08/09/2010 To

07/31/20

Option Period Number 1

15 Title of Work Assignment/SF Site Name

WA2-04 SCDM Update

Contractor
COMPUTER SCIENCES CORPORATION

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 08/01/2012 To 07/31/2013
Comments:

This amendment is to approve the contractor's work plan and cost estimate updated 1/24/13.

Superfund

Accounting and Appropriations Data

D Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code

(Max 7)

Object Class
(Max 4)

Program Element
(Max 9)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Amount (Dollars) (Cents) Site/Project

(Max 8)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
08/09/2010 Te 07/31/2015
This Action:

Total:

LOE:

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name David Yogi

Branch/Mail Code:

Phone Number 703-347-8835

(Signature) (Date) FAX Number:
Project Officer N\ame Emily Johnson Branch/Mail Code:
Phone Number: 703-603-8764
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name Eric Schermerhorn Branch/Mail Code:
Phone Number: 202-564-6095
(Signature) (Date) FAX Number:

Work Assignment Form. {(WebForms v1.0})




